SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER 131 CONTRACT ID : R -27698-A
LETTING DATE :

SECTION NO. 0001 CR 200W RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 264.797 m
9 202-02272 PAVED SIDE DITCH, REMOVE 2.800 m
10 202-91840 FENCE, CHAIN LINK, REMOVE 35.900 m
11 202-92431 RIPRAP, REMOVE 12.700 Mg
12 203-02000 EXCAVATION, COMMON 3,856.000 m3
13 203-02070 BORROW 2,003.000 m3
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 46.400 Mg
15 205-06933 TEMPORARY DITCH INLET PROTECTION 11.000 EACH
16 205-06937 TEMPORARY SILT FENCE 979.000 m
17 207-08263 SUBGRADE TREATMENT, TYPE IA 7,438.000 m2
18 211-07454 STRUCTURE BACKFILL 2,458.100 m3
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,777.000 Mg
20 303-07449 COMPACTED AGGREGATE, NO. 73 178.400 Mg
21 303-60012 AGGREGATE, 2 131.000 Mg
22 303-97820 AGGREGATE, 8 131.000 Mg
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 595.000 Mg
24 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 997.000 Mg
25 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 2,586.000 Mg
26 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 1,188.000 Mg
27 402-07433 HMA SURFACE, TYPE B 143.000 Mg
28 402-07441 HVA BASE, TYPE B 429.000 Mg
29 406-05520 ASPHALT FOR TACK COAT 8.000 Mg
30 603-92636 FENCE, CHAIN LINK, 1830 mm 14.000 m
31 605-06140 CURB AND GUTTER, CONCRETE 453.000 m
32 610-07486 HVMA FOR APPROACHES, TYPE A 565.100 Mg
33 610-07712 PCCP FOR APPROACHES, 150 mm 227.000 m2
34 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
35 615-06505 MONUMENT, B 2.000 EACH
36 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
37 616-02320 GEOTEXTILES 91.700 m2
38 616-06405 RIPRAP, REVETMENT 47.600 Mg
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
40 621-06560 MULCHED SEEDING, U 874.150 m2
41 621-06575 SODDING, NURSERY 3,520.000 m2
42 621-06626 MULCHED SEEDING, D 1,025.000 m2
43 702-90915 CONCRETE, A 9.090 m3
44 714-06056 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 3300 mm X 1200 mm 27.800 m
45 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 1,618.900 m
46 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 131.000 m
47 715-05118 PIPE, TYPE 1, CIRCULAR, 300 mm 0.800 m
48 715-05125 PIPE, TYPE 1, CIRCULAR, 750 mm 36.000 m



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER 131 CONTRACT ID : R -27698-A
LETTING DATE :

SECTION NO. 0001 CR 200W RECONSTRUCTION

49 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 140.500 m
50 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 27.000 m
51 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 3.600 m
52 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 270.200 m
53 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 97.700 m
54 715-05841 CONCRETE ANCHOR, 1500 mm 1.000 EACH
55 715-46005 PIPE END SECTION, 375 mm 14.000 EACH
56 715-46010 PIPE END SECTION, 450 mm 1.000 EACH
57 715-46020 PIPE END SECTION, 600 mm 1.000 EACH
58 718-06531 OUTLET PROTECTOR, 3 7.000 EACH
59 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
60 718-52610 AGGREGATE FOR UNDERDRAINS 343.600 m3
61 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,659.400 m2
62 720-45030 INLET, E7 1.000 EACH
63 720-45035 INLET, F7 3.000 EACH
64 720-45075 INLET, R13 1.000 EACH
65 720-95335 MANHOLE, M4 8.000 EACH
66 720-98174 INLET, B15 4.000 EACH
67 720-98555 INLET, C15 7.000 EACH
68 723-08608 WINGWALL 10.568 m2
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 13.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 35.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07119 BARRICADE, 111-B 25.200 m
75 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 42.000 m
76 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 4.960 m2
77 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,123.000 m
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,380.000 m
79 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 26.000 m
80 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 17.200 m
81 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 1.000 EACH
82 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 1.000 EACH
83 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 4.000 EACH

84 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 180.000 m



SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER 141 CONTRACT ID : R -28197-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-01405 CONTAMINATED SOIL, REMOVE AND DISPOSE 60.000 m3
9 202-02240 PAVEMENT REMOVAL 60.000 m2
10 202-52710 SIDEWALK, CONCRETE, REMOVE 530.000 m2
11 203-02000 EXCAVATION, COMMON 959.000 m3
12 205-03371 SEDIMENT REMOVE 10.000 m3
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 19.000 Mg
14 205-06937 TEMPORARY SILT FENCE 360.000 m
15 207-08263 SUBGRADE TREATMENT, TYPE IA 2,586.000 m2
16 211-07454 STRUCTURE BACKFILL 7.800 m3
17 213-08058 FLOWABLE BACKFILL 23.200 m3
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,256.000 Mg
19 306-08034 MILLING, ASPHALT, 38 mm 7,204.400 m2
20 306-08043 MILLING, TRANSITION 712.600 m2
21 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 824.000 Mg
22 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 262.000 Mg
23 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 943.000 Mg
24 402-07432 HMA SURFACE, TYPE A 76.000 Mg
25 402-07440 HVA BASE, TYPE A 170.000 Mg
26 402-07453 HMA FOR TEMPORARY PAVEMENT 64.100 Mg
27 406-05520 ASPHALT FOR TACK COAT 4.700 Mg
28 604-07899 CURB RAMP, CONCRETE, E 35.600 m2
29 604-07901 CURB RAMP, CONCRETE, G 16.400 m2
30 604-91531 SIDEWALK, CONCRETE, 100 mm 528.400 m2
31 605-06120 CURB, CONCRETE 208.000 m
32 605-94811 CURB TURNOUT 2.000 EACH
33 610-07486 HMA FOR APPROACHES, TYPE A 133.000 Mg
34 610-07487 HMA FOR APPROACHES, TYPE B 170.000 Mg
35 610-07712 PCCP FOR APPROACHES, 150 mm 825.000 m2
36 615-06490 RIGHT OF WAY MARKER 10.000 EACH
37 615-06505 MONUMENT, B 7.000 EACH
38 616-02320 GEOTEXTILES 12.000 m2
39 616-06405 RIPRAP, REVETMENT 4.800 Mg
40 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
41 621-06545 FERTILIZER 0.100 Mg
42 621-06557 SEED MIXTURE, T 51.000 kg
43 621-06560 MULCHED SEEDING, U 857.000 m2
44 621-06565 MULCHING MATERIAL 1.400 Mg
45 621-06567 WATER 40.200 kL
46 621-06575 SODDING, NURSERY 2,233.000 m2
47 715-05118 PIPE, TYPE 1, CIRCULAR, 300 mm 28.200 m

48 715-05168 PIPE, TYPE 3, CIRCULAR, 300 mm 14.000 m
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CALL ORDER 141 CONTRACT ID : R -28197-A
LETTING DATE :

SECTION NO. 0001 INTERSECTION IMPROVEMENT

49 715-46000 PIPE END SECTION, 300 mm 4.000 EACH
50 720-44000 CASTING, ADJUST TO GRADE 7.000 EACH
51 720-44296 CAP INLET 4.000 EACH
52 720-45275 PIPE CATCH BASIN, 600 mm 4.000 EACH
53 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 2,637.000 m
54 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07612 TEMPORARY PAVEMENT MARKING, 600 mm 18.000 m
57 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 179.000 m
58 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 7.500 m
59 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 24.500 m2
60 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 8.000 m2
61 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
62 805-01819 CONDUIT, STEEL, GALVANIZED, 50 mm, ABOVE GROUND 4.000 m
63 805-01879 SIGNAL SERVICE 1.000 EACH
64 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 1.000 EACH
65 805-78190 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm AMBER 4.000 EACH
66 805-78195 TRAFFIC SIGNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
67 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
68 805-78420 DISCONNECT HANGER 4.000 EACH
69 805-78467 SIGNAL CABLE, 3C 8GA. 34.000 m
70 805-78485 SIGNAL CABLE, 5C 14CGA. 182.000 m
71 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
72 808-04298 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (R X R) 1.000 EACH
73 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 1,980.000 m
74 808-75067 TRANSVERSE MARKINGS, PREFORMED PLASTIC, STOP LINE, 600 mm 54.300 m
75 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 1,264.000 m
76 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 100.000 m
77 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 6.000 EACH
78 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 6.000 EACH
79 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 200mm 414.000 m

80 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 300 mm 58.000 m



SCHEDULE OF PAY ITEMS PAGE 5

CALL ORDER 151 CONTRACT ID : R -28441-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 3.000 EACH
3 105-07040 FIELD OFFICE, C 20.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 20.000 MOS
6 105-08523 RADIO SERVICE 60.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 108-01614 PARTNERING OVERHEAD LUMP LUMP
9 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
10 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
11 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
15 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
16 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
21 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
22 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
23 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
24 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
25 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
26 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
27 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
28 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
29 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
30 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
31 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
32 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
33 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
34 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
35 202-05555 REGULATED MATERIALS, TRANSPORT, C 787.500 m3
36 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
37 202-78515 TRAFFIC SIGNAL EQUIPMENT, REMOVE LUMP LUMP
38 203-02000 EXCAVATION, COMMON 18,359.300 m3
39 205-04931 SEDIMENT TRAP 17.000 EACH
40 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 660.000 Mg
41 205-06933 TEMPORARY DITCH INLET PROTECTION 15.000 EACH
42 205-06937 TEMPORARY SILT FENCE 3,084.800 m
43 206-98327 SHEET PILING, STEEL, S 30.2 501.800 m2
44 207-08263 SUBGRADE TREATMENT, TYPE IA 39,154.000 m2
45 207-08266 SUBGRADE TREATMENT, TYPE 111 2,983.000 m2
46 211-07454 STRUCTURE BACKFILL 4,594 .000 m3
47 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 12,327.000 Mg

48 302-07455 DENSE GRADED SUBBASE 94.000 m3
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CALL ORDER 151 CONTRACT ID : R -28441-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

49 303-07449 COMPACTED AGGREGATE, NO. 73 128.500 Mg
50 304-07489 HMA PATCHING, TYPE A 116.800 Mg
51 306-08033 MILLING, ASPHALT, 25 mm 7,627.000 m2
52 306-08042 MILLING, SCARIFICATION/PROFILE 26,286.000 m2
53 306-08043 MILLING, TRANSITION 668.300 m2
54 401-06264 PROFILOGRAPH, HMA LUMP LUMP
55 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 4,625.000 Mg
56 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 7,674.000 Mg
57 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 8,745.000 Mg
58 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 mm 4,633.000 Mg
59 402-07432 HMA SURFACE, TYPE A 648.000 Mg
60 402-07440 HVMA BASE, TYPE A 1,997.000 Mg
61 402-07453 HMA FOR TEMPORARY PAVEMENT 965.000 Mg
62 406-05520 ASPHALT FOR TACK COAT 53.000 Mg
63 502-06328 PCCP, 275 mm 625.000 m2
64 601-02205 TEMPORARY GUARD RAIL TRANSITION, TGB 4.000 EACH
65 601-02206 TEMPORARY GUARDRAIL, W BEAM, 1.905 m SPACING 221.000 m
66 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
67 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 4.000 EACH
68 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 450.530 m
69 604-06070 SIDEWALK, CONCRETE 4,292.000 m2
70 604-07894 CURB RAMP, CONCRETE, A 37.200 m2
71 604-07900 CURB RAMP, CONCRETE, F 102.000 m2
72 604-07901 CURB RAMP, CONCRETE, G 793.000 m2
73 604-07903 CURB RAMP, CONCRETE, K 51.800 m2
74 605-06120 CURB, CONCRETE 702.700 m
75 605-06140 CURB AND GUTTER, CONCRETE 4,529.000 m
76 606-07484 MILLED HMA SHOULDER CORRUGATIONS 2,406.400 m
77 610-05527 HMA FOR APPROACHES 2,187.000 Mg
78 610-08446 PCCP FOR APPROACHES, 150 mm 8,871.000 m2
79 611-06497 MAILBOX ASSEMBLY, SINGLE 28.000 EACH
80 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
81 615-06490 RIGHT OF WAY MARKER 65.000 EACH
82 615-06505 MONUMENT, B 24.000 EACH
83 615-06510 MONUMENT, C 1.000 EACH
84 615-06515 MONUMENT, D 1.000 EACH
85 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
86 616-02320 GEOTEXTILES 3,814.000 m2
87 616-05688 RIPRAP, CLASS 1 562.000 Mg
88 616-06405 RIPRAP, REVETMENT 1,931.000 Mg
89 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
90 621-06545 FERTILIZER 2.500 Mg
91 621-06553 SEED MIXTURE, R 393.000 kg
92 621-06557 SEED MIXTURE, T 155.000 kg
93 621-06565 MULCHING MATERIAL 12.300 Mg
94 621-06567 WATER 5,112.700 kL
95 621-06574 SODDING 21,599.000 m2

96 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 7

CALL ORDER 151 CONTRACT ID : R -28441-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

97 622-91786 SEEDLING 140.000 EACH
98 701-51195 PILE, STEEL H, HP 310 X 79 14.430 m
99 709-51821 SURFACE SEAL LUMP LUMP
100 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
101 714-02677 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1200 mm x 1200 mm 9.700 m
102 714-26704 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm x 1500 mm 28.300 m
103 714-44240 CONCRETE, A, STRUCTURES 4.200 m3
104 715-01973 TESTING SEWER SYSTEM LUMP LUMP
105 715-03025 SANITARY MANHOLE 2.000 EACH
106 715-05019 PIPE, TYPE 1, CIRCULAR, 900 mm 13.300 m
107 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 447.000 m
108 715-05048 PIPE, TYPE 4, CIRCULAR, 150 mm 9,054.000 m
109 715-05053 PIPE, UNDERDRAIN OUTLET, 150 mm 216.800 m
110 715-05128 PIPE, TYPE 1, CIRCULAR, 1200 mm 26.000 m
111 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 2,714.000 m
112 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 220.000 m
113 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 2,336.200 m
114 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 562.000 m
115 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 163.000 m
116 715-05711 PIPE, SANITARY SEWER, 150 mm 1,116.000 m
117 715-06004 CONCRETE ANCHOR, 1200 mm 2.000 EACH
118 715-46000 PIPE END SECTION, 300 mm 4.000 EACH
119 715-46005 PIPE END SECTION, 375 mm 20.000 EACH
120 715-46010 PIPE END SECTION, 450 mm 2.000 EACH
121 715-46040 PIPE END SECTION, 900 mm 4.000 EACH
122 718-06528 OUTLET PROTECTOR, 1 30.000 EACH
123 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 1,000.000 m
124 718-52610 AGGREGATE FOR UNDERDRAINS 1,773.200 m3
125 720-45030 INLET, E7 5.000 EACH
126 720-45035 INLET, F7 9.000 EACH
127 720-45075 INLET, R13 3.000 EACH
128 720-45080 INLET, S14 1.000 EACH
129 720-45410 MANHOLE, C4 105.000 EACH
130 720-45415 MANHOLE, D4 2.000 EACH
131 720-95422 MANHOLE, J4 11.000 EACH
132 720-98174 INLET, B15 110.000 EACH
133 720-98555 INLET, C15 11.000 EACH
134 723-06660 WINGWALL 95.000 m2
135 723-07658 STRUCTURE, PRECAST THREE-SIDED, 9750 mm 3350 mm 18.300 m
136 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
137 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 34,326.000 m
138 801-06640 CONSTRUCTION SIGN, A 61.000 EACH
139 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
140 801-06775 MAINTAINING TRAFFIC LUMP LUMP
141 801-07118 BARRICADE, 111-A 50.000 m
142 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 286.400 m
143 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 179.000 m

144 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 12.815 m2
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CALL ORDER 151 CONTRACT ID : R -28441-A
LETTING DATE :

SECTION NO. 0001 ADDED TRAVEL LANES

145 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 74.260 m2
146 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 44.190 m2
147 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 8.000 EACH
148 805-01842 HANDHOLE, SIGNAL 10.000 EACH
149 805-01879 SIGNAL SERVICE 2.000 EACH
150 805-01893 MAINTAINING TRAFFIC SIGNAL LUMP LUMP
151 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
152 805-02503 CABLE, ROADWAY LOOP, 1C 14GA. 2,268.000 m
153 805-06592 CONDUIT, STEEL, GALVANIZED, 50mm 443.000 m
154 805-06834 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE, TS2, TYPE 1 2.000 EACH
155 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 10.000 EACH
156 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED, AMBER, GREEN, 6.000 EACH
157 805-78415 SPAN, CATENARY, AND TETHER 10.000 EACH
158 805-78420 DISCONNECT HANGER 8.000 EACH
159 805-78467 SIGNAL CABLE, 3C 8GA. 55.000 m
160 805-78485 SIGNAL CABLE, 5C 14GA. 83.000 m
161 805-78490 SIGNAL CABLE, 7C 14GA. 539.000 m
162 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,886.000 m
163 805-78785 SIGNAL DETECTOR HOUSING 15.000 EACH
164 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 803.000 m
165 805-78925 CONTROLLER CABINET FOUNDATION, P1 2.000 EACH
166 805-79040 TRAFFIC SIGNAL MODERNIZATION LUMP LUMP
167 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 8.000 EACH
168 805-90734 TRAFFIC RESPONSIVE SYSTEM MASTER 1.000 EACH
169 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 16.000 EACH
170 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 3,646.000 m
171 808-06716 LINE, REMOVE 115.000 m
172 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 1,165.000 m
173 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 9,974.000 m
174 808-75290 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 159.700 m
175 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 197.000 m
176 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 55.000 EACH
177 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 53.000 EACH
178 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 200.000 EACH

179 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 371.000 EACH
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CALL ORDER : 152 CONTRACT ID : R -28442-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 534.000 SYS
8 202-02241 GUARDRAIL, REMOVE 525.650 LFT
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 203-02000 EXCAVATION, COMMON 4,268.000 CYS
11 203-02070 BORROW 177.000 CYS
12 203-51223 EXCAVATION, WATERWAY 277.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 121.000 TON
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 228.000 LFT
15 205-06937 TEMPORARY SILT FENCE 1,012.000 LFT
16 207-08263 SUBGRADE TREATMENT, TYPE IA 5,034.000 SYS
17 211-07454 STRUCTURE BACKFILL 618.400 CYS
18 213-08058 FLOWABLE BACKFILL 185.400 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,111.300 TON
20 306-08043 MILLING, TRANSITION 640.000 SYS
21 402-07432 HMA SURFACE, TYPE A 307.600 TON
22 402-07434 HMA SURFACE, TYPE C 508.700 TON
23 402-07439 HVMA INTERMEDIATE, TYPE C 886.800 TON
24 402-07440 HVMA BASE, TYPE A 922.800 TON
25 402-07442 HMA BASE, TYPE C 360.200 TON
26 406-05520 ASPHALT FOR TACK COAT 4.740 TON
27 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
28 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
29 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 1,518.500 LFT
30 610-07486 HVMA FOR APPROACHES, TYPE A 61.300 TON
31 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
32 615-06490 RIGHT OF WAY MARKER 23.000 EACH
33 615-06505 MONUMENT, B 4.000 EACH
34 616-02320 GEOTEXTILES 322.100 SYS
35 616-05689 RIPRAP, CLASS 2 89.500 TON
36 616-06405 RIPRAP, REVETMENT 66.800 TON
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
38 621-06545 FERTILIZER 1.100 TON
39 621-06553 SEED MIXTURE, R 347.000 LBS
40 621-06565 MULCHING MATERIAL 4.400 TON
41 621-06567 WATER 7.400 KGAL
42 621-06574 SODDING 881.600 SYS
43 621-06575 SODDING, NURSERY 970.800 SYS
44 714-01366 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 10 FT. X 4 FT. 52.000 LFT
45 714-08070 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 16 FT. X 6 FT. 52.000 LFT
46 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 200.000 LFT
47 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 200.000 LFT
48 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 200.000 LFT
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CALL ORDER : 152 CONTRACT ID : R -28442-A
LETTING DATE :

SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

49 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 132.000 LFT
50 715-46005 PIPE END SECTION, 15 IN. 6.000 EACH
51 723-06660 WINGWALL 73.500 SYS
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
53 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
54 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
55 801-06775 MAINTAINING TRAFFIC LUMP LUMP
56 801-07118 BARRICADE, 111-A 96.000 LFT
57 801-07119 BARRICADE, 111-B 96.000 LFT
58 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 11.000 LFT
59 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
60 804-06725 DELINEATOR WITH POST, D1, 3 IN. DIA. 3.000 EACH
61 804-76425 MARKER TYPE 3, (W59 R) WITH POST 8.000 EACH
62 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 35.000 EACH
63 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,200.000 LFT

64 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 650.000 LFT
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CALL ORDER : 153 CONTRACT ID :© R -28494-A
LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-06899 RADIO 2.000 EACH
3 105-07040 FIELD OFFICE, C 26.000 MOS
4 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
5 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 26.000 MOS
6 105-08523 RADIO SERVICE 52.000 MOS
7 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
8 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
9 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
10 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 5,787.000 m2
14 202-02271 HEADWALL, REMOVE 3.000 EACH
15 202-02272 PAVED SIDE DITCH, REMOVE 265.000 m
16 202-02279 CURB AND GUTTER, REMOVE 2,682.000 m
17 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
18 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
19 202-03000 HOUSES AND BUILDINGS, REMOVE LUMP LUMP
20 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 25.000 m2
21 202-52710 SIDEWALK, CONCRETE, REMOVE 4,481.000 m2
22 202-74070 OVERHEAD SIGN STRUCTURE, CABLE SPAN, REMOVE 1.000 EACH
23 202-74080 OVERHEAD SIGN STRUCTURE, CANTILEVER, REMOVE 3.000 EACH
24 202-91351 TRACK, REMOVE 200.000 m
25 202-96035 CONCRETE WALL, REMOVE 136.000 m
26 202-96632 TRAFFIC SIGNALS AND EQUIPMENT, REMOVE 1.000 EACH
27 203-02000 EXCAVATION, COMMON 20,595.000 m3
28 205-03371 SEDIMENT REMOVE 20.000 m3
29 205-06933 TEMPORARY DITCH INLET PROTECTION 12.000 EACH
30 205-06934 TEMPORARY MULCHING 5.000 Mg
31 205-06937 TEMPORARY SILT FENCE 1,342.000 m
32 206-51817 SHEET PILING, STEEL 336.000 m2
33 207-08268 SUBGRADE TREATMENT, TYPE 1V 52,518.000 m2
34 211-07454 STRUCTURE BACKFILL 5,162.000 m3
35 213-08058 FLOWABLE BACKFILL 7,034.000 m3
36 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,603.000 Mg
37 303-01180 COMPACTED AGGREGATE, NO. 53 260.000 Mg
38 304-07489 HVMA PATCHING, TYPE A 114.000 Mg
39 306-08043 MILLING, TRANSITION 186.000 m2
40 401-06264 PROFILOGRAPH, HMA LUMP LUMP
41 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 3,247.000 Mg
42 401-07403 QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 5,412.000 Mg
43 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 30,378.000 Mg
44 402-07432 HMA SURFACE, TYPE A 194.000 Mg
45 402-07433 HMA SURFACE, TYPE B 455.000 Mg
46 402-07435 HVMA INTERMEDIATE, TYPE A 323.000 Mg
47 402-07438 HMA INTERMEDIATE, TYPE B 757.000 Mg

48 402-07440 HVA BASE, TYPE A 1,127.000 Mg
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CALL ORDER : 153 CONTRACT ID :© R -28494-A
LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

49 402-07441 HMA BASE, TYPE B 3,199.000 Mg
50 402-07450 HMA, TYPE A, WEDGE AND LEVEL 5.000 Mg
51 402-07451 HVMA, TYPE B, WEDGE AND LEVEL 56.000 Mg
52 402-07453 HMA FOR TEMPORARY PAVEMENT 246.000 Mg
53 406-05520 ASPHALT FOR TACK COAT 443.000 Mg
54 502-06457 PCCP, 225 mm 343.000 m2
55 506-06333 PCCP PATCHING, FULL DEPTH 159.000 m2
56 601-01740 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 4 1.000 EACH
57 601-01848 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 5 2.000 EACH
58 601-02621 GUARDRAIL, W BEAM, 1.905 m SPACING, MODIFIED 21.000 m
59 601-05999 CURVED TERMINAL END 2.000 EACH
60 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
61 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 313.000 m
62 603-06045 FENCE, CHAIN LINK, 1220 mm 66.000 m
63 604-07894 CURB RAMP, CONCRETE, A 101.000 m2
64 604-07898 CURB RAMP, CONCRETE, D 9.000 m2
65 604-07902 CURB RAMP, CONCRETE, H 39.000 m2
66 604-07902 CURB RAMP, CONCRETE, H 2.000 m2
67 604-07903 CURB RAMP, CONCRETE, K 19.000 m2
68 604-07903 CURB RAMP, CONCRETE, K 275.000 m2
69 604-44251 STEPS, CONCRETE 5.000 m3
70 604-91531 SIDEWALK, CONCRETE, 100 mm 5,083.000 m2
71 605-06090 CURB, INTEGRAL, CONCRETE 75.000 m
72 605-06120 CURB, CONCRETE 34.000 m
73 605-06125 CURB, CONCRETE, MODIFIED 168.000 m
74 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 4,389.000 m
75 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 345.000 m
76 605-06275 CENTER CURB, D, CONCRETE, MODIFIED 119.000 m2
77 605-94811 CURB TURNOUT 2.000 EACH
78 605-96305 CURB AND GUTTER, CONCRETE, DEPRESSED 13.000 m
79 607-06175 GUTTER, CONCRETE 10.000 m
80 607-06335 PAVED SIDE DITCH, A 211.000 m
81 607-06340 PAVED SIDE DITCH, B 90.000 m
82 610-07486 HVMA FOR APPROACHES, TYPE A 1,473.000 Mg
83 610-07487 HMA FOR APPROACHES, TYPE B 125.000 Mg
84 610-07712 PCCP FOR APPROACHES, 150 mm 5,582.000 m2
85 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
86 615-06505 MONUMENT, B 16.000 EACH
87 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
88 616-02320 GEOTEXTILES 1,422.000 m2
89 616-04918 L IMESTONE 95.000 m2
90 616-05688 RIPRAP, CLASS 1 16.000 Mg
91 616-06405 RIPRAP, REVETMENT 4.000 Mg
92 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
93 621-02770 EROSION CONTROL BLANKET 4,438.000 m2
94 621-06545 FERTILIZER 1.000 Mg
95 621-06557 SEED MIXTURE, T 90.000 kg

96 621-06559 MULCHED SEEDING, R 4,788.000 m2
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CALL ORDER : 153 CONTRACT ID :© R -28494-A
LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

97 621-06567 WATER 299.000 kL
98 621-06575 SODDING, NURSERY 16,601.000 m2
99 621-07109 WATER PUMPING LUMP LUMP
100 703-51030 REINFORCING STEEL 49,213.000 kg
101 706-92237 HANDRAIL, STEEL 5.000 m
102 714-44240 CONCRETE, A, STRUCTURES 885.000 m3
103 715-01471 PIPE END SECTION, PRECAST CONCRETE, 375 mm 1.000 EACH
104 715-01472 PIPE END SECTION, PRECAST CONCRETE, 450 mm 2.000 EACH
105 715-01765 PIPE END SECTION, PRECAST CONCRETE, 300 mm 3.000 EACH
106 715-01959 CORP. COCK, 19 mm 7.000 EACH
107 715-03033 BLOW OFF ASSEMBLY 1.000 EACH
108 715-03033 BLOW OFF ASSEMBLY 1.000 EACH
109 715-03033 BLOW OFF ASSEMBLY 14.000 EACH
110 715-03584 SAFETY METAL END SECTION, 4:1, 450 mm 1.000 EACH
111 715-04612 PIPE 12.000 m
112 715-05024 PIPE, TYPE 2, CIRCULAR, 900 mm 86.000 m
113 715-05149 PIPE, TYPE 2, CIRCULAR, 300 mm 1,395.000 m
114 715-05151 PIPE, TYPE 2, CIRCULAR, 375 mm 391.000 m
115 715-05152 PIPE, TYPE 2, CIRCULAR, 450 mm 527.000 m
116 715-05154 PIPE, TYPE 2, CIRCULAR, 600 mm 70.000 m
117 715-05156 PIPE, TYPE 2, CIRCULAR, 750 mm 575.000 m
118 715-05159 PIPE, TYPE 2, CIRCULAR, 1050 mm 193.000 m
119 715-05161 PIPE, TYPE 2, CIRCULAR, 1200 mm 394.000 m
120 715-05163 PIPE, TYPE 2, CIRCULAR, 1500 mm 31.000 m
121 715-05335 PIPE, TYPE 2, DEFORMED, MIN. AREA 0.47 m2 11.000 m
122 715-05408 PIPE, SANITARY SEWER, 200 mm 52.000 m
123 715-05711 PIPE, SANITARY SEWER, 150 mm 231.000 m
124 715-07071 SAFETY METAL END SECTION, 4:1, 750 mm 1.000 EACH
125 715-07135 CONCRETE ANCHOR, 750 mm 1.000 EACH
126 715-07780 SAFETY METAL END SECTION, 4:1, MIN. AREA 0.47 m2 2.000 EACH
127 715-44276 PIPE, PVC, PERF., 100 mm 670.000 m
128 715-92037 PIPE, PVC, 100 mm 169.000 m
129 715-96389 PIPE END SECTION, PRECAST CONCRETE, 600 mm 2.000 EACH
130 720-04682 INLET 3.000 EACH
131 720-07309 TRENCH DRAIN 15.000 m
132 720-44000 CASTING, ADJUST TO GRADE 57.000 EACH
133 720-45005 INLET, A2 1.000 EACH
134 720-45045 INLET, J10 5.000 EACH
135 720-45055 INLET, M10 1.000 EACH
136 720-45105 INLET, A2, MODIFIED 5.000 EACH
137 720-45145 INLET, J10, MODIFIED 62.000 EACH
138 720-45155 INLET, M10, MODIFIED 44 .000 EACH
139 720-45260 PIPE CATCH BASIN, 300 mm 1.000 EACH
140 720-45275 PIPE CATCH BASIN, 600 mm 6.000 EACH
141 720-45375 PIPE CATCH BASIN, 600 mm, MODIFIED 5.000 EACH
142 720-45410 MANHOLE, C4 22.000 EACH
143 720-45415 MANHOLE, D4 7.000 EACH
144 720-45416 MANHOLE, E4 5.000 EACH
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LETTING DATE :

SECTION NO. 0001 ROAD REHABILITATION

193 732-04836 GATE VALVE 2.000 EACH
194 732-04837 PLUG 1.000 EACH
195 732-04837 PLUG 5.000 EACH
196 732-04837 PLUG 1.000 EACH
197 732-04837 PLUG 1.000 EACH
198 732-04964 WATER MAIN 911.000 m

199 732-07653 COARSE AGGREGATE, NO. 8 241.000 Mg

200 732-91742 FIRE HYDRANT 12.000 EACH
201 732-91742 FIRE HYDRANT 2.000 EACH
202 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 12.000 EACH
203 801-03290 CONSTRUCTION SIGN, C 1.000 EACH
204 801-04308 ROAD CLOSURE SIGN ASSEMBLY 24.000 EACH
205 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 6,565.000 m

206 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 3,499.000 m

207 801-06212 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, WORD (ONLY) 1.000 EACH
208 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 600 mm 94.000 m

209 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 600 mm 4.000 m

210 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
211 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
212 801-06645 CONSTRUCTION SIGN, B 17.000 EACH
213 801-06775 MAINTAINING TRAFFIC LUMP LUMP
214 801-07119 BARRICADE, 111-B 163.000 m

215 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 4.000 EACH
216 801-94295 SIGNAL HEAD, RELOCATE 12.000 EACH
217 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 266.000 m

218 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 20.000 m

219 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 80.000 EACH
220 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
221 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 38.000 m2

222 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 9.000 m2

223 802-76045 SIGN, SHEET ENCAPSULATED LENS WITH LEGEND, 3.18 mm THICKNESS 23.000 m2

224 805-01815 SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m 4.000 EACH
225 805-01816 SIGNAL SUPPORT FOUNDATION, 900 mm X 900 mm X 2500 mm 6.000 EACH
226 805-01842 HANDHOLE, SIGNAL 27.000 EACH
227 805-01844 CONDUIT, STEEL, GALVANIZED, 50 mm, UNDERGROUND 1,150.000 m

228 805-01861 SIGNAL CABLE, INTERCONNECT, 12C/19 770.000 m

229 805-02036 SIGNAL CANTILEVER STRUCTURE, 4.6 m ARM 1.000 EACH
230 805-02069 SIGNAL CANTILEVER STRUCTURE, 7.6 m 1.000 EACH
231 805-02072 SIGNAL CANTILEVER STRUCTURE, 9.1 m ARM 1.000 EACH
232 805-02073 SIGNAL CANTILEVER STRUCTURE, 10.7 m ARM 1.000 EACH
233 805-02077 SIGNAL CANTILEVER STRUCTURE, 12.2 m ARM 4.000 EACH
234 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
235 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOLS, 450mm 24.000 EACH
236 805-05698 SIGNAL SUPPORT FOUNDATION, 750 mm X 750 mm X 2100 mm 2.000 EACH
237 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 3.000 EACH
238 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED, AMBER, GREEN 24.000 EACH
239 805-78370 PEDESTRIAN PUSH BUTTON 12.000 EACH
240 805-78412 SIGNAL PEDESTAL, 2.7 m 1.000 EACH
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SECTION NO. 0001 ROAD REHABILITATION

241 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
242 805-78420 DISCONNECT HANGER 4.000 EACH
243 805-78445 SIGNAL SERVICE 3.000 EACH
244 805-78467 SIGNAL CABLE, 3C 8GA. 60.000 m
245 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 1,790.000 m
246 805-78480 SIGNAL CABLE, 3C 14CGA. 520.000 m
247 805-78485 SIGNAL CABLE, 5C 14GA. 880.000 m
248 805-78490 SIGNAL CABLE, 7C 14GA. 480.000 m
249 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 1,690.000 m
250 805-78785 SIGNAL DETECTOR HOUSING 18.000 EACH
251 805-78900 PEDESTAL FOUNDATION, A 1.000 EACH
252 805-78925 CONTROLLER CABINET FOUNDATION, P1 3.000 EACH
253 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 4.000 EACH
254 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 17.000 EACH
255 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 34.000 m2
256 808-06368 TRANSVERSE MARKING, REMOVE 16.000 m
257 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 100mm 1,035.000 m
258 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 100mm 677.000 m
259 808-06716 LINE, REMOVE 4,959.000 m
260 808-74805 TRANSVERSE MARKINGS, EPOXY, STOP LINE, 600 mm 6.000 m
261 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 100mm 192.000 m
262 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 100mm 4,698.000 m
263 808-75247 LINE, THERMOPLASTIC, SOLID, YELLOW, 150 mm 302.000 m
264 808-75278 TRANSVERSE MARKINGS, THERMOPLASTIC, SOLID, YELLOW, 63.000 m
265 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 600 mm 181.000 m
266 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 150 mm 666.000 m
267 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 23.000 EACH

m
>
(@]
T

268 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 13.000
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ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
8 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02241 GUARDRAIL, REMOVE 325.000 LFT
11 202-02928 CATCH BASIN, REMOVE 2.000 EACH
12 202-93741 GUARD RAIL END TREATMENT, REMOVE 3.000 EACH
13 203-02000 EXCAVATION, COMMON 300.000 CYS
14 203-02080 LINEAR GRADING 0.200 MILE
15 207-08268 SUBGRADE TREATMENT, TYPE 1V 600.000 SYS
16 211-07454 STRUCTURE BACKFILL 4.000 CYS
17 303-07449 COMPACTED AGGREGATE, NO. 73 3,960.000 TON
18 304-07490 HMA PATCHING, TYPE B 380.000 TON
19 306-08033 MILLING, ASPHALT, 1 IN. 126,421.000 SYS
20 306-08043 MILLING, TRANSITION 371.000 SYS
21 306-08432 MILLING, APPROACH 11,470.000 SYS
22 401-05467 MILLED HMA CORRUGATIONS 14,350.000 LFT
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 10,926.000 TON
25 402-07433 HMA SURFACE, TYPE B 49.000 TON
26 402-07438 HVMA INTERMEDIATE, TYPE B 82.000 TON
27 402-07441 HMA BASE, TYPE B 294.000 TON
28 406-05520 ASPHALT FOR TACK COAT 33.300 TON
29 601-01839 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 6 1.000 EACH
30 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
31 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 1.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 175.000 LFT
34 610-07487 HMA FOR APPROACHES, TYPE B 678.000 TON
35 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
36 611-95023 MAILBOX ASSEMBLY, RESET 1.000 EACH
37 615-06520 MONUMENT, RE-ESTABLISH 9.000 EACH
38 616-06451 RIPRAP, UNIFORM 100.000 TON
39 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
40 621-06559 MULCHED SEEDING, R 400.000 SYS
41 621-06574 SODDING 250.000 SYS
42 720-45205 CATCH BASIN, A2 2.000 EACH
43 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
44 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,227.000 LFT
45 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,230.000 LFT
46 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 802-07060 SIGN, SHEET, RELOCATE 1.000 EACH
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CALL ORDER : 183 CONTRACT ID : RS-28893-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 804-93726 DELINEATOR 2.000 EACH
50 808-75205 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 67,584.000 LFT
51 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 6,520.000 LFT
52 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 26,410.000 LFT
53 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 124.000 LFT
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 571.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 571.000 EACH
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CALL ORDER : 193 CONTRACT ID : RS-29120-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 105-08520 CELLULAR TELEPHONE/RADIO 3.000 EACH
4 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 18.000 MOS
5 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 4,750.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 133.000 SYS
13 303-07449 COMPACTED AGGREGATE, NO. 73 2,743.000 TON
14 304-07491 HMA PATCHING, TYPE C 200.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN. 141,822.000 SYS
16 306-08043 MILLING, TRANSITION 967.000 SYS
17 306-08432 MILLING, APPROACH 12,185.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 11,700.000 TON
20 406-05520 ASPHALT FOR TACK COAT 34.000 TON
21 604-06070 SIDEWALK, CONCRETE 60.000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 50.000 SYS
23 604-07900 CURB RAMP, CONCRETE, F 14.300 SYS
24 604-07901 CURB RAMP, CONCRETE, G 25.000 SYS
25 605-06120 CURB, CONCRETE 4,750.000 LFT
26 610-07488 HMA FOR APPROACHES, TYPE C 360.000 TON
27 612-04315 ASPHALT MATERIAL FOR UNDERSEAL 5.640 TON
28 612-05081 MOBILIZATION AND DEMOBILIZATION FOR UNDERSEAL 1.000 EACH
29 612-60410 DRILLED HOLE FOR UNDERSEAL 96.000 EACH
30 615-06520 MONUMENT, RE-ESTABLISH 5.000 EACH
31 621-06574 SODDING 1,500.000 SYS
32 720-44000 CASTING, ADJUST TO GRADE 36.000 EACH
33 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
34 720-44045 CASTING, 8, FURNISH AND ADJUST TO GRADE 19.000 EACH
35 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 2.000 EACH
36 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 3.000 EACH
37 720-45030 INLET, E7 1.000 EACH
38 720-45235 CATCH BASIN, E7 1.000 EACH
39 720-45615 STRUCTURE, INLET, RECONSTRUCT 10.000 LFT
40 725-06858 PIPE LINER, THERMOPLASTIC, 36 IN. 76.000 LFT
41 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
42 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 4,162.000 LFT
43 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 4,162.000 LFT
44 801-06640 CONSTRUCTION SIGN, A 50.000 EACH
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 83,318.000 LFT
47 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 8,084.000 LFT

48 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 30,399.000 LFT
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CALL ORDER : 193 CONTRACT ID : RS-29120-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 ASPHALT RESURFACE

49 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 87.000 LFT
50 808-75340 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD, RXR 2.000 EACH
51 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 666.000 EACH

52 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 666.000 EACH
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CALL ORDER 221 CONTRACT ID : B -27827-A
LETTING DATE :

SECTION NO. 0001 ENHANCEMENT, PEDESTRIAN BRIDGE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 6.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 7.620 m
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 205-06937 TEMPORARY SILT FENCE 14.600 m
10 210-05811 REPAIR 4.000 EACH
11 210-05811 REPAIR 1.000 EACH
12 210-05811 REPAIR 1.000 EACH
13 210-05811 REPAIR 1.000 EACH
14 210-05811 REPAIR 2.000 EACH
15 210-05811 REPAIR 3.000 EACH
16 210-05811 REPAIR 1.000 EACH
17 210-08351 PLAQUE 4.000 EACH
18 213-52830 FLOWABLE MORTAR 18.500 m3
19 601-03667 RAILING, ORNAMENTAL 97.240 m
20 601-05999 CURVED TERMINAL END 8.000 EACH
21 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 7.620 m
22 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
23 619-51859 PAINT STEEL BRIDGE LUMP LUMP
24 619-61000 CLEAN STEEL BRIDGE LUMP LUMP
25 710-51870 REPOINTING MASONRY IN STRUCTURES 30.100 m2
26 711-01373 BOLT 22.000 EACH
27 711-51035 STRUCTURAL STEEL 10,650.000 kg
28 711-51035 STRUCTURAL STEEL 7,300.000 kg
29 711-51876 JACKING AND SUPPORTING TRUSSES LUMP LUMP
30 712-94080 TIMBER DECK 265.100 m2
31 715-05147 PIPE, TYPE 2, CIRCULAR, 200 mm 15.000 m
32 801-06640 CONSTRUCTION SIGN, A 3.000 EACH

33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 231 CONTRACT ID : B -28111-A
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 1,734.000 SYS
9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
10 202-74035 SIGN, REMOVE 2.000 EACH
11 203-02000 EXCAVATION, COMMON 3,775.000 CYS
12 203-02070 BORROW 1,892.000 CYS
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 137.800 TON
14 205-06932 TEMPORARY CHECK DAM, STRAW BALES 355.000 LFT
15 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
16 205-06937 TEMPORARY SILT FENCE 550.000 LFT
17 207-08263 SUBGRADE TREATMENT, TYPE IA 5,567.000 SYS
18 207-08267 SUBGRADE TREATMENT, TYPE I111A 4,287.000 SYS
19 211-07454 STRUCTURE BACKFILL 949.700 CYS
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,271.400 TON
21 306-08043 MILLING, TRANSITION 374.000 SYS
22 402-07432 HMA SURFACE, TYPE A 449.400 TON
23 402-07434 HMA SURFACE, TYPE C 320.700 TON
24 402-07439 HVMA INTERMEDIATE, TYPE C 467.100 TON
25 402-07440 HVA BASE, TYPE A 1,240.700 TON
26 402-07442 HMA BASE, TYPE C 1,947.900 TON
27 404-05511 SEAL COAT, 2 1,539.000 SYS
28 406-05520 ASPHALT FOR TACK COAT 6.000 TON
29 601-01270 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING, FOR TEMPORARY 400.000 LFT
30 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 2.000 EACH
31 601-02800 GUARDRAIL TRANSITION, TGT 4.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
33 601-97080 TEMPORARY GUARDRAIL END TREATMENT, OS 4.000 EACH
34 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 693.500 LFT
35 610-07486 HMA FOR APPROACHES, TYPE A 92.300 TON
36 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
37 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 4.000 EACH
38 615-06490 RIGHT OF WAY MARKER 10.000 EACH
39 616-02320 GEOTEXTILES 1,428.700 SYS
40 616-02842 RIPRAP, DITCH 1,215.600 TON
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-01597 EROSION CONTROL, MAT 1,165.600 SYS
43 621-06545 FERTILIZER 1.500 TON
44 621-06553 SEED MIXTURE, R 268.000 LBS
45 621-06557 SEED MIXTURE, T 167.000 LBS
46 621-06565 MULCHING MATERIAL 7.300 TON
47 621-06567 WATER 13.000 KGAL

48 621-06574 SODDING 628.000 SYS
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CALL ORDER 231 CONTRACT ID : B -28111-A
LETTING DATE :

SECTION NO. 0001 NEW BRIDGE CONSTRUCTION

49 621-06575 SODDING, NURSERY 2,633.000 SYS
50 622-52436 SIGN, DO NOT MOW OR SPRAY 5.000 EACH
51 622-91786 SEEDLING 90.000 EACH
52 706-06347 RAILING, CF-1 40.000 LFT
53 713-51334 TEMPORARY PIPE AND APPROACHES LUMP LUMP
54 714-08070 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 16 FT. X 6 FT. 95.000 LFT
55 715-04509 TEMPORARY PIPE 16.000 LFT
56 715-04509 TEMPORARY PIPE 82.000 LFT
57 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 100.000 LFT
58 715-05049 PIPE, TYPE 4, CIRCULAR, 8 IN. 100.000 LFT
59 715-05051 PIPE, TYPE 4, CIRCULAR, 10 IN. 100.000 LFT
60 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 84.000 LFT
61 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 260.000 LFT
62 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 110.000 LFT
63 715-46005 PIPE END SECTION, 15 IN. 8.000 EACH
64 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
65 720-45035 INLET, F7 1.000 EACH
66 723-06660 WINGWALL 45.000 SYS
67 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 5,784.000 LFT
69 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,248.000 LFT
70 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
71 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
72 801-06649 TEMPORARY RAISED PAVEMENT MARKER, 1 45.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, I111-A 96.000 LFT
75 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 42.000 LFT
76 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 12.000 SFT
77 804-06740 DELINEATOR WITH POST, D2 111.000 EACH
78 808-01226 SNOWPLOWABLE RAISED PAVEMENT MARKER CASTING, INSTALL 30.000 EACH
79 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,700.000 LFT
80 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,700.000 LFT
81 808-06716 LINE, REMOVE 426.000 LFT
82 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 463.000 LFT

83 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,490.000 LFT
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CALL ORDER 241 CONTRACT ID : B -28729-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 28.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02241 GUARDRAIL, REMOVE 319.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 203-02000 EXCAVATION, COMMON 7,415.000 CYS
11 203-02070 BORROW 56,715.000 CYS
12 204-02290 SETTLEMENT PLATE 2.000 EACH
13 204-08396 STANDPIPE PIEZOMETER 2.000 EACH
14 204-08415 STAKES, SETTLEMENT 14.000 EACH
15 205-06930 SPLASHPAD, RIPRAP 10.400 TON
16 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 32.400 TON
17 205-06936 TEMPORARY SEDIMENT TRAP 212.000 TON
18 205-06938 TEMPORARY SLOPE DRAIN 252.000 LFT
19 206-51220 EXCAVATION, WET 908.000 CYS
20 207-08266 SUBGRADE TREATMENT, TYPE 111 10,592.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 84.000 CYS
22 211-07454 STRUCTURE BACKFILL 94 .900 CYS
23 302-07455 DENSE GRADED SUBBASE 30.400 CYS
24 303-52308 COMPACTED AGGREGATE, 0O, 53 2,434.000 TON
25 303-60012 AGGREGATE, 2 20.000 TON
26 401-07325 QC/QA-HMA, 1, 70, SURFACE, 9.5 mm 645.000 TON
27 401-07395 QC/QA-HMA, 1, 70, INTERMEDIATE, 19.0 mm 1,747.000 TON
28 404-05514 SEAL COAT, 5 1,906.000 SYS
29 406-05520 ASPHALT FOR TACK COAT 2.000 TON
30 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 1.000 EACH
31 601-06037 GUARDRAIL END TREATMENT, 1 3.000 EACH
32 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 487.500 LFT
34 605-06140 CURB AND GUTTER, CONCRETE 422.000 LFT
35 610-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 182.000 SYS
36 610-06460 COMPACTED AGGREGATE, O 2,143.000 TON
37 610-07486 HMA FOR APPROACHES, TYPE A 107.000 TON
38 615-06490 RIGHT OF WAY MARKER 32.000 EACH
39 615-06505 MONUMENT, B 20.000 EACH
40 615-06510 MONUMENT, C 2.000 EACH
41 616-02320 GEOTEXTILES 6,509.000 SYS
42 616-05688 RIPRAP, CLASS 1 4,127.000 TON
43 616-06405 RIPRAP, REVETMENT 490.000 TON
44 616-06451 RIPRAP, UNIFORM 512.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
46 621-02770 EROSION CONTROL BLANKET 2,476.000 SYS
47 621-06545 FERTILIZER 2.080 TON

48 621-06553 SEED MIXTURE, R 703.000 LBS
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CALL ORDER t 241 CONTRACT ID : B -28729-A
LETTING DATE :

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
49 621-06557 SEED MIXTURE, T 623.000 LBS
50 621-06565 MULCHING MATERIAL 16.700 TON
51 621-06567 WATER 1.000 KGAL
52 621-06570 TOP SOIL 745.000 CYS
53 621-06574 SODDING 241.000 SYS
54 622-52436 SIGN, DO NOT MOW OR SPRAY 11.000 EACH
55 622-91786 SEEDLING 230.000 EACH
56 622-98200 SIGN, DO NOT DISTURB 11.000 EACH
57 701-51195 PILE, STEEL H, HP 12 X 53 2,470.000 LFT
58 701-91792 PILE TIP, STEEL H 68.000 EACH
59 702-51005 CONCRETE, A, SUBSTRUCTURE 390.600 CYS
60 702-51015 CONCRETE, B, FOOTINGS 112.000 CYS
61 702-91123 CONCRETE, FOUNDATION SEAL 195.000 CYS
62 703-51030 REINFORCING STEEL 47,806.000 LBS
63 703-51032 REINFORCING STEEL, EPOXY COATED 128,120.000 LBS
64 704-04850 CONCRETE 7,466.000 SYS
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 375.100 CYS
66 706-91957 BRIDGE RAILING, THRIE BEAM 975.000 LFT
67 709-51821 SURFACE SEAL LUMP LUMP
68 711-51038 STRUCTURAL STEEL LUMP LUMP
69 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 5,347.000 LFT
70 715-05053 PIPE, UNDERDRAIN OUTLET, 6 IN. 276.000 LFT
71 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 136.000 LFT
72 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 34.000 LFT
73 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 53.000 LFT
74 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 177.000 LFT
75 715-05171 PIPE, TYPE 3, CIRCULAR, 18 IN. 38.000 LFT
76 715-05173 PIPE, TYPE 3, CIRCULAR, 24 IN. 45.000 LFT
77 715-05177 PIPE, TYPE 3, CIRCULAR, 36 IN. 114.000 LFT
78 715-05407 PIPE, END BENT DRAIN, 6 IN. 108.000 LFT
79 715-46005 PIPE END SECTION, 15 IN. 9.000 EACH
80 715-46010 PIPE END SECTION, 18 IN. 7.000 EACH
81 715-46020 PIPE END SECTION, 24 IN. 2.000 EACH
82 715-46040 PIPE END SECTION, 36 IN. 2.000 EACH
83 718-06529 OUTLET PROTECTOR, 2 14.000 EACH
84 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,280.000 LFT
85 718-52610 AGGREGATE FOR UNDERDRAINS 642.000 CYS
86 718-99153 GEOTEXTILES FOR UNDERDRAIN 4,646.000 SYS
87 720-45035 INLET, F7 1.000 EACH
88 720-93409 INLET, B15, MODIFIED 2.000 EACH
89 721-43011 FLAP GATE, 18 IN. 1.000 EACH
90 724-51925 STRUCTURAL EXPANSION JOINT, SS 66.000 LFT
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
92 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
93 801-06775 MAINTAINING TRAFFIC LUMP LUMP
94 801-07118 BARRICADE, I111-A 48.000 LFT
95 801-07119 BARRICADE, 111-B 72.000 LFT
96 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 159.000 LFT
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CALL ORDER t 241 CONTRACT ID : B -28729-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

97 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 60.000 SFT
98 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 20.000 SFT
99 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 10.000 SFT
100 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 7,832.000 LFT
101 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 8,026.000 LFT

102 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 20.000 LFT
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CALL ORDER - 271 CONTRACT ID :© M -28894-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 5.000 MOS

3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL

4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL

5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL

6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 304-07491 HMA PATCHING, TYPE C 150.000 TON

8 306-08033 MILLING, ASPHALT, 1 IN. 46,926.000 SYS

9 306-08043 MILLING, TRANSITION 587.000 SYS

10 306-08432 MILLING, APPROACH 2,511.000 SYS

11 401-06264 PROFILOGRAPH, HMA LUMP LUMP
12 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,963.000 TON

13 406-05520 ASPHALT FOR TACK COAT 13.000 TON

14 610-07488 HMA FOR APPROACHES, TYPE C 164.000 TON

15 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,700.000 LFT

16 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 1,700.000 LFT

17 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. 2,100.000 LFT
20 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 750.000 LFT
21 805-92951 SIGNAL DETECTOR HOUSING, ADJUST TO GRADE 4.000 EACH
22 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,000.000 LFT
23 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 32,606.000 LFT
24 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 11,284.000 LFT
25 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 112.000 LFT
26 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 8.000 EACH
27 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 3.000 EACH
28 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 305.000 EACH

29 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 352.000 EACH
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CALL ORDER : 281 CONTRACT ID :© M -29020-A
LETTING DATE :

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 203-02070 BORROW 90.000 CYS
4 205-06937 TEMPORARY SILT FENCE 1,500.000 LFT
5 207-08266 SUBGRADE TREATMENT, TYPE 111 600.000 SYS
6 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 590.000 TON
7 303-01180 COMPACTED AGGREGATE, NO. 53 300.000 TON
8 304-07489 HMA PATCHING, TYPE A 15.000 TON
9 304-07492 WIDENING WITH HMA, TYPE A 265.000 TON
10 402-07432 HMA SURFACE, TYPE A 2,635.000 TON
11 406-05520 ASPHALT FOR TACK COAT 8.500 TON
12 610-07486 HMA FOR APPROACHES, TYPE A 35.000 TON
13 621-06559 MULCHED SEEDING, R 480.000 SYS
14 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 22,324.000 LFT
17 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 10,911.000 LFT
18 808-06721 TRANSVERSE MARKINGS, PAINT, CROSSWALK LINE, 4 IN. 240.000 LFT

19 808-75056 TRANSVERSE MARKINGS, PAINT, SOLID, WHITE, CROSSHATCH LINE, 240.000 LFT
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CALL ORDER 291 CONTRACT ID :© M -29031-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PARK ROAD MAINTENANCE

1 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
2 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
3 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
4 303-07449 COMPACTED AGGREGATE, NO. 73 70.000 TON
5 304-07489 HMA PATCHING, TYPE A 150.000 TON
6 402-07432 HMA SURFACE, TYPE A 835.000 TON
7 402-07450 HMA, TYPE A, WEDGE AND LEVEL 75.000 TON
8 406-05520 ASPHALT FOR TACK COAT 2.700 TON
9 610-07486 HVMA FOR APPROACHES, TYPE A 26.000 TON
10 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
11 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER - 311 CONTRACT ID :© M -29116-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 PCCP PATCHING

1 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
2 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
3 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 304-07491 HMA PATCHING, TYPE C 1,500.000 TON
6 503-05240 D-1 CONTRACTION JOINT 492.000 LFT
7 506-06333 PCCP PATCHING, FULL DEPTH 1,030.000 SYS
8 801-06710 FLASHING ARROW SIGN 40.000 DAY
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
11 808-99195 LINE, PREFORMED PLASTIC, SOLID, WHITE, 5 IN. 1,000.000 LFT
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CALL ORDER 321 CONTRACT ID :© M -29158-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 HERIBICIDE TREATMENT

1 624-92647 HERBICIDE TREATMENT 1,966.000 ACRE
2 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER 331 CONTRACT ID :© M -29186-A
LETTING DATE :

SECTION NO. 0001 GUARDRAIL MAINTENANCE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-08520 CELLULAR TELEPHONE/RADIO 1.000 EACH
3 105-08521 CELLULAR TELEPHONE/RADIO SERVICE 12.000 MOS
4 105-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 601-01128 GUARDRAIL TRANSITION TYPE WGB 1.000 EACH
7 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
8 601-01700 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 1 8.000 EACH
9 601-01867 GUARDRAIL TRANSITION, TGB RETROFIT 1.000 EACH
10 601-02211 GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O IN LONG, GALVANIZED 350.000 EACH
11 601-02800 GUARDRAIL TRANSITION, TGT 10.000 EACH
12 601-03452 EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END 6.000 EACH
13 601-03453 GUARDRAIL, CLAMP BAR, 7.125 IN., ALUMINUM 160.000 EACH
14 601-03456 GUARDRAIL POST, WOOD TYPE W5 15.000 EACH
15 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 8.000 EACH
16 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 5.000 EACH
17 601-03677 ANCHOR, TYPE 5 1.000 EACH
18 601-06035 GUARDRAIL, RESET 100.000 LFT
19 601-06774 COMBINATION ATTENUATING TERMINAL 2.000 EACH
20 601-06798 TIMBER BLOCK 200.000 EACH
21 601-06854 GUARDRAIL, W-BEAM, NESTED 5.000 EACH
22 601-61320 CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA. 1,500.000 LFT
23 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 59.000 EACH
24 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 150.000 EACH
25 601-61360 GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED, 20.000 EACH
26 601-61370 GUARDRAIL POST BRACKET, 8.5 LBS PER LFT., GALVANIZED 275.000 EACH
27 601-61380 GUARDRAIL TERMINAL SECTION, FLATEND, GALVANIZED 1.000 EACH
28 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 10.000 EACH
29 601-61400 GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE 2.000 EACH
30 601-61550 GUARDRAIL TERMINAL END SECTION, ALUMINUM 5.000 EACH
31 601-62070 GUARDRAIL, STEEL BEAM, GALVANIZED 20,000.000 LFT
32 601-62090 GUARDRAIL, STEEL BEAM, INSTALL 15.000 LFT
33 601-62100 GUARDRAIL POST, STEEL, INSTALL 20.000 EACH
34 601-62110 GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL 250.000 LFT
35 601-62120 GUARDRAIL POST BRACKET, INSTALL 6.000 EACH
36 601-62150 GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED, 20.000 EACH
37 601-62297 GUARDRAIL STANDARD TERMINAL CONNECTOR, MICHIGAN END SHOE 1.000 EACH
38 601-62530 GUARDRAIL PIER CONNECTION, ES 1.000 EACH
39 601-62540 GUARDRAIL POST, PLUMB 1,300.000 EACH
40 601-62550 GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM 450.000 LFT
41 601-62580 GUARDRAIL SPLICE BAR, ALUMINUM 25.000 EACH
42 601-62630 GUARDRAIL POST, ALUMINUM, 6 FT. 3 IN. 4.000 EACH
43 601-62640 GUARDRAIL POST, ALUMINUM, 5 FT. 3 IN. 15.000 EACH
44 601-62680 GUARDRAIL TERMINAL SECTION, SINGLE FACE, BURIED END, 1.000 EACH
45 601-90382 GUARDRAIL POST, ALUMINUM, 7 FT. 1.000 EACH
46 601-90389 GUARDRAIL TERMINAL SECTION, GALVANIZED, 11 IN. 1.000 EACH
47 601-90677 DRILLED BRACKET, INSTALL 1.000 EACH
48 601-91198 GUARDRAIL POST, MODIFIED 4.000 EACH
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CALL ORDER 331 CONTRACT ID :© M -29186-A
LETTING DATE :

SECTION NO. 0001 GUARDRAIL MAINTENANCE

49 601-91504 GUARDRAIL POST, W1, 10 IN X 10 IN 1.000 EACH
50 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 5.000 EACH
51 601-91510 GUARDRAIL POST, W3, 8 IN. X 8 IN. 5.000 EACH
52 601-91511 GUARDRAIL POST, W4, 8 IN. X 8 IN. 5.000 EACH
53 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 5.000 EACH
54 601-91575 GUARDRAIL BLOCK, 6 IN. X 8 IN., B2 5.000 EACH
55 601-91576 GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 5.000 EACH
56 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 8.000 EACH
57 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 2.000 EACH
58 601-93346 GUARDRAIL CONNECTOR, AS 5.000 EACH
59 601-94689 GUARDRAIL END TREATMENT, OS 30.000 EACH
60 601-95342 GUARDRAIL SPLICE PLATE, C, GALVANIZED 4.000 EACH
61 601-95972 GUARDRAIL POST (CRT), 8 IN.X 6 IN.TREATED LUMBER, 40.000 EACH
62 601-97774 GUARDRAIL END TREATMENT, OS, SPARE PARTS PACKAGE 10.000 EACH
63 601-98636 GUARDRAIL CHANNEL, 6.7 LBS PER LFT., GALVANIZED, 5 IN. 260.000 LFT
64 601-98637 GUARDRAIL BURIED END, TERMINAL CONNECTOR, GALVANIZED 1.000 EACH
65 601-98638 GUARDRAIL SPLICE PLATE, ALUMINUM 1.000 EACH
66 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 3,000.000 LFT
67 601-99108 GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. 3 IN. SPACING 150.000 LFT
68 601-99123 GUARDRAIL TRANSITION, GP 1.000 EACH
69 706-01515 BRIDGE BRACKET, A, ALUMINUM 1.000 EACH
70 706-05587 BRIDGE BARRIER RAIL BRACKET, CONCRETE, INSTALL 1.000 EACH
71 706-06347 RAILING, CF-1 100.000 LFT
72 706-62380 BRIDGE RAILING POST, 5A 3.000 EACH
73 706-62390 BRIDGE RAILING POST, 6 1.000 EACH
74 706-62400 BRIDGE RAILING POST, 7 1.000 EACH
75 706-90672 BRIDGE RAILING POST, ALUMINUM, 5 5.000 EACH
76 706-94133 RAILING, TUBE, GALVANIZED STEEL 1.000 LFT
77 706-95431 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE A 1.000 EACH
78 706-95432 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE B 1.000 EACH
79 706-95433 BARRIER X CONCRETE BRIDGE RAILING BRACKET TYPE C 1.000 EACH
80 706-98639 BRIDGE RAILING SPLICE BAR, ALUMINUM 1.000 EACH
81 711-51823 EXPANSION ANCHOR, 0.75 IN. 1.000 EACH
82 801-06775 MAINTAINING TRAFFIC LUMP LUMP
83 802-97573 ANGLE POST 1.000 EACH
84 803-61430 BRIDGE BRACKET A, GALVANIZED 1.000 EACH
85 803-61440 BRIDGE BRACKET B, GALVANIZED 1.000 EACH
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CALL ORDER : 341 CONTRACT ID :© M -29193-A
LETTING DATE :

SECTION NO. 0001 GUARDRAIL MAINTENANCE

1 105-07038 FIELD OFFICE, A 12.000 MOS
2 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
3 601-01128 GUARDRAIL TRANSITION TYPE WGB 1.000 EACH
4 601-01522 GUARDRAIL TRANSITION TYPE TGB 1.000 EACH
5 601-02103 GUARDRAIL, W BEAM, SHOP CURVED, 6 FT. 3 IN. SPACING 600.000 LFT
6 601-02212 GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED, 50.000 EACH
7 601-03444 CAT TRANSITION STEEL POST, MK 9 5.000 EACH
8 601-03445 CAT TRANSITION PANEL, MK WC 5.000 EACH
9 601-03446 CAT TRANSITION CABLE, MK CA 5.000 EACH
10 601-03447 CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA 5.000 EACH
11 601-03448 CAT TRANSITION STEEL POST BRACKET, MK D 5.000 EACH
12 601-03462 GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. O IN. 75.000 EACH
13 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 8.000 EACH
14 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 5.000 EACH
15 601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY 50.000 HRS
16 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 75.000 EACH
17 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 50.000 EACH
18 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 5.000 EACH
19 601-61400 GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE 5.000 EACH
20 601-61545 GUARDRAIL POST, ALUMINUM, INSTALL 25.000 EACH
21 601-62530 GUARDRAIL PIER CONNECTION, ES 2.000 EACH
22 601-62540 GUARDRAIL POST, PLUMB 500.000 EACH
23 601-62555 GUARDRAIL,, TUBING, ELIPTICAL, ALUMINUM, LABOR ONLY 250.000 LFT
24 601-62580 GUARDRAIL SPLICE BAR, ALUMINUM 10.000 EACH
25 601-90678 CONCRETE, A, BURIED END SECTION 11.000 CYS
26 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 6.000 EACH
27 601-91432 GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD 6.000 EACH
28 601-91504 GUARDRAIL POST, W1, 10 IN X 10 IN 5.000 EACH
29 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 5.000 EACH
30 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 5.000 EACH
31 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 2.000 EACH
32 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 2.000 EACH
33 601-93346 GUARDRAIL CONNECTOR, AS 5.000 EACH
34 601-94645 GUARDRAIL END TREATMENT, SENTRE 1.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 8.000 EACH
36 601-94690 GUARDRAIL END TREATMENT, MS 5.000 EACH
37 601-95972 GUARDRAIL POST (CRT), 8 IN.X 6 IN.TREATED LUMBER, 5.000 EACH
38 601-96591 GUARDRAIL PANEL, STEEL BEAM 4,950.000 LFT
39 601-97947 GUARDRAIL CLAMP BAR, ALUMINUM 100.000 EACH
40 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 5.000 EACH
41 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 2,000.000 LFT
42 601-99109 GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT. 1.5 IN. SPACING 250.000 LFT
43 601-99123 GUARDRAIL TRANSITION, GP 1.000 EACH

44 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 381 CONTRACT ID : T -20894-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION AND INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 6.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-02273 CENTER CURB, CONCRETE, REMOVE 112.000 SYS
9 203-02000 EXCAVATION, COMMON 825.000 CYS
10 205-03371 SEDIMENT, REMOVE 4.000 CYS
11 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
12 207-08263 SUBGRADE TREATMENT, TYPE IA 4,926.000 SYS
13 213-08058 FLOWABLE BACKFILL 947.000 CYS
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 16,538.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 1,729.000 TON
17 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 533.000 TON
18 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 2,479.000 TON
19 402-07452 HMA, TYPE C, WEDGE AND LEVEL 150.000 TON
20 402-07453 HMA FOR TEMPORARY PAVEMENT 19.800 TON
21 406-05520 ASPHALT FOR TACK COAT 8.000 TON
22 604-06080 SIDEWALK, CONCRETE, RECONSTRUCTED 662.000 SYS
23 604-07896 CURB RAMP, CONCRETE, B 13.000 SYS
24 604-07900 CURB RAMP, CONCRETE, F 287.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 46.000 SYS
26 605-06140 CURB AND GUTTER, CONCRETE 2,627.000 LFT
27 610-08446 PCCP FOR APPROACHES, 6 IN. 1,054.000 SYS
28 615-06505 MONUMENT, B 5.000 EACH
29 621-06567 WATER 0.500 KGAL
30 621-06574 SODDING 532.000 SYS
31 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 321.000 LFT
32 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 198.000 LFT
33 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 339.000 LFT
34 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 171.000 TON
35 715-90567 WATER MAIN, RELOCATED, 6 IN. 120.000 LFT
36 715-92543 WATER MAIN, 8 IN., RELOCATE 20.000 LFT
37 720-44000 CASTING, ADJUST TO GRADE 14.000 EACH
38 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 37.000 EACH
39 720-44055 CASTING, 10, FURNISH AND ADJUST TO GRADE 2.000 EACH
40 720-44296 CAP INLET 1.000 EACH
41 720-45045 INLET, J10 15.000 EACH
42 720-45080 INLET, S14 2.000 EACH
43 720-45410 MANHOLE, C4 9.000 EACH
44 720-45416 MANHOLE, E4 1.000 EACH
45 720-95422 MANHOLE, J4 1.000 EACH
46 720-98174 INLET, B15 5.000 EACH
47 732-04965 WATER SERVICE LINE 100.000 LFT

48 732-04965 WATER SERVICE LINE 200.000 LFT
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CALL ORDER : 381 CONTRACT ID : T -20894-A
LETTING DATE :

SECTION NO. 0001 ROAD RECONSTRUCTION AND INTERSECTION IMPROVEMENT

49 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 19,389.000 LFT
50 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 17,600.000 LFT
51 801-06539 TEMPORARY TRAFFIC SIGNAL INSTALLATION, MAINTAIN LUMP LUMP
52 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
53 801-06775 MAINTAINING TRAFFIC LUMP LUMP
54 801-07118 BARRICADE, 111-A 197.000 LFT
55 801-94295 SIGNAL HEAD, RELOCATE 8.000 EACH
56 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 114.000 LFT
57 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.080 IN. 47.520 SFT
58 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.100 IN. 13.300 SFT
59 802-76045 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 0.125 IN. 72.500 SFT
60 805-01815 SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT. 8.000 EACH
61 805-01842 HANDHOLE, SIGNAL 12.000 EACH
62 805-02072 SIGNAL CANTILEVER STRUCTURE, 30 FT. ARM 2.000 EACH
63 805-02073 SIGNAL CANTILEVER STRUCTURE, 35 FT. ARM 4.000 EACH
64 805-02077 SIGNAL CANTILEVER STRUCTURE, 40 FT. ARM 2.000 EACH
65 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN. 16.000 EACH
66 805-02595 CONTROLLER, RESET TIMING 4.000 EACH
67 805-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 996.000 LFT
68 805-08464 RADIO, INTERCONNECT 3.000 EACH
69 805-78106 CONTROLLER AND CABINET, MASTER, MENU DRIVEN, 8 PHASE 1.000 EACH
70 805-78109 CONTROLLER AND CABINET, SECONDARY, MENU DRIVEN, 8 PHASE 1.000 EACH
71 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 16.000 EACH
72 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 8.000 EACH
73 805-78480 SIGNAL CABLE, 3C 14GA. 1,444.000 LFT
74 805-78485 SIGNAL CABLE, 5C 14GA. 1,023.000 LFT
75 805-78490 SIGNAL CABLE, 7C 14CGA. 1,317.000 LFT
76 805-78510 SIGNAL CABLE, 2C 16GA., SHIELDED 3,953.000 LFT
77 805-78746 PREFORMED LOOP DETECTORS 2,052.000 LFT
78 805-78785 SIGNAL DETECTOR HOUSING 8.000 EACH
79 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 2,052.000 LFT
80 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
81 808-06368 TRANSVERSE MARKING, REMOVE 33.000 LFT
82 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 2,369.000 LFT
83 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,243.000 LFT
84 808-06716 LINE, REMOVE 8,302.000 LFT
85 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 8,396.000 LFT
86 808-75297 TRANSVERSE MARKINGS, THERMOPLASTIC, STOP LINE, 24 IN. 431.000 LFT
87 808-75300 TRANSVERSE MARKINGS, THERMOPLASTIC, CROSSWALK LINE, 6 IN. 1,033.000 LFT
88 808-75320 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, LANE INDICATION 11.000 EACH

89 808-75325 PAVEMENT MESSAGE MARKINGS, THERMOPLASTIC, WORD (ONLY) 11.000 EACH






